Package Code: TEQIP-III/JK/gcej/65
Package Name: TEQIP-III/GCET/Laboratory Partitioning

To,

INVITATION LETTER FOR CIVIL WORKS

Dear Sir,

Sub: INVITATION LETTER FOR CONSTRUCTION OF TEQIP-III/GCET/Laboratory Partitioning

Current Date: 02-Dec-2019
Method:Shopping Civil Works

Government College of Engineering and Technology, Chak Bhalwal, Jammu

1. You are invited to submit your most competitive quotation for the following works: -

Sr. Brief Description of the Works Qty. | Approximate Expected

No (In value of Completion

Sft.)  Works (Rs.) | Period (in

Days)
1 Providing and fixing of Aluminium work for partitions and doors (as | 1550 | 800000 60
per site) in different blocks of GCET Campus, Jammu with
extruded built up standard tubular section 4 x 1.75 and 3.25 x 1.75
(Conforming to IS 733 and IS 1285), B.S.L Board or ACP rubber
gasket, snap beeding, glazing etc. Complete job with all
accessories.

2. Government of India has received a credit from the International Development Association (IDA) in
various currencies equivalent to US$ 36000000000 towards the cost of the Technical Education
Quality Improvement Programme [TEQIP]-Phase Il Project and intends to apply part of the
Proceeds of this credit to eligible payments under the contract for which this invitation for
quotations is issued.

3. The Project in state is being implemented by

, Which is an autonomous society registered under the Societies Registration Act.

4. To assist you in the preparation of your quotation, we are enclosing the following:

1) Layout Drawings of the works;
2)  Structural Details;

3) Detailed Bill of Quantities, with estimated rates and prices;
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4)  Technical Specifications;
5) Instructions to Bidders (in two sections).

6) Draft Contract Agreement format, which will be used for finalizing the agreement for this.
You are requested to provide your offer latest by 16:00 hrs on17-Dec-2019

Quotations will be opened in the presence of Bidders or their representatives who choose to
attend at 16:00 on18-Dec-2019 in the office of
Government College of Engineering and Technology, Chak Bhalwal, Jammu.

Liguidated Damages will be applied:

1) Liquidated Damages Per Day Min % : 0.1
2) Liquidated Damages Max % : 10

We look forward to receiving your quotations and thank you for your interest in this project.

(Authﬁrized’-Sig/natory)
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Instructions to Bidders

SECTION-A

1. Scope of Works

The Government College of Engineering and Technology, ChakBhalwal, Jammu (Employer) invites

quotations for the construction of works as detailed in the table given below-

Sr. | Brief Description of the Works Qty. | Approximate Expected
No (In value of Completion
Sft.)  Works (Rs.) | Period (in
Days)
1 Providing and fixing of Aluminium work for partitions and doors (as | 1550 | 800000 60

per site) in different blocks of GCET Campus, Jammu with
extruded built up standard tubular section 4 x 1.75 and 3.25x 1.75
(Conforming to IS 733 and IS 1285), B.S.L Board or ACP rubber
gasket, snap beeding, glazing etc. Complete job with all
accessories.

The successful bidder will be expected to complete the works by the intended completion date specified

above

2.Qualification of the bidder: The bidder shall provide qualification information which shall include:-

(a)Total monetary value of construction works performed for each year of the last 3 years:

(b)Income tax clearance certificate from the concerned IT circle;

(c)Report on his financial standing; and

(d)Details of any litigation, current or during the last 3 years in which the bidder is involved, the Parties

concerned and disputed amount in each case.

3.To qualify for award of the contract the bidder:-

Should have been allotted as a prime contractor at least one similar work of value not less than Rs.

in the last three years by any Govt./Autonomous bodies;
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4. Bid Price

(a)The contract shall be for the whole works as described in the Bill of quantities, drawings and technical

specifications. Corrections, if any, shall be made by crossing out, initialling, dating and re writing.

(b)AIl duties, taxes and other levies payable by the contractor under the contract shall be

included in the total price.

(c)The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to

adjustment on any account.

(d)The rates should be quoted in Indian Rupees only.

5.Submission of Quotations

5.1The bidder is advised to visit the site of works at his own expense and obtain all information that may be

necessary for preparing the quotation.

5.2Each bidder shall submit only one quotation.

5.3The quotation submitted by the bidder shall comprise the following:-

(a)Quotation in the format given in Section B.

(b)Signed Bill of Quantities; and

(c)Qualification information form given in Section B duly completed.

5.4The bidder shall seal the quotation in an envelope addressed to the Government College of Engineering
and Technology, Chak Bhalwal, Jammu (Purchaser). The envelope will also bear the following identification:
- Quotation for TEQIP-III/GCET/Laboratory Partitioning

Do not open before 18-Dec-2019 12:00 Noon (time and date of quotation opening).

5.5Quotations must be received in the office of the Government College of Engineering and Technology,
Chak Bhalwal, Jammu (Employer) not later than the time and date given in the letter of invitation. If the
specified date is declared a holiday, quotations shall be received up to the appointed time on the next working

day




5.6Any quotation received by the Government College of Engineering and Technology, Chak Bhalwal,
Jammu, (Employer) after the deadline for submission of quotations will be rejected and returned unopened to
the bidder.

6.Validity of Quotation

Quotation shall remain valid for a period not less than 55 days after the deadline date specified for submission.

7.0pening of Quotations

Quotations will be opened in the presence of bidders or their representatives who choose to attend on the

date and time and at the place specified in the letter of invitation.

8.Information relating to evaluation of quotations and recommendations for the award of contract shall not
be disclosed to bidders or any other persons not officially concerned with the process until the award to the

successful bidder is announced.

9.Evaluation of Quotations

The Employer will evaluate and compare the quotations determined to be substantially responsive i.e. Which

(a)Meet the qualification criteria specified in clause 3 above;

(b)Are properly signed; and

(c)Conform to the terms and conditions, specifications and drawings without material Deviations.

10.Award of contract

The Employer will award the contract to the bidder whose quotation has been determined to be
substantially responsive and who has offered the lowest evaluated quotation price and who meets the

specified qualification criteria.

10.1Notwithstanding the above, the Employer reserves the right to accept or reject any
Quotations and to cancel the bidding process and reject all quotations at any time prior to The Award of

contract

10.2The bidder whose bid is accepted will be notified of the award of contract by the Employer Prior to

expiration of the quotation validity period.




11.Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the Government
College of Engineering and Technology, Chak Bhalwal, Jammu (Employer) the performance security
(either a bank guarantee or a bank draft in favour of the Employer) for an amount equivalent of 10 % of the
contract price. The Performance Security shall be valid till the expiry of the period of maintenance of the work,
specified in clause 12.

12.Period of Maintenance:

The “Period of Maintenance” for the work is 24 months from the date of taking over possession
or one full monsoon season whichever occurs later. During the period of maintenance, the

contractor will be responsible for rectifying any defects in construction free of cost to the Employer.

13.Purchase of all construction materials including cement and steel as per the specifications (IS certification

marked goods wherever available) shall be the responsibility of the contractor.




SECTION-B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.

QUALIFICATION INFORMATION

For Individual Bidders

1.1 Principal place of business:

Power of attorney of signatory of Quotation.
[Attach copy]

1.2 Total value of Civil Engineering Construction work performed in the last Three years (in Rs.
Lakhs)

1.3 Work performed as prime contractor (in the same name) on works of a similar nature over

the last three years.
Project Name, Name of Employer Description of work Contract No. Value of contract
(Rs. Lakhs) Date of issue of work order Stipulated period of completion Actual date of
completion Remarks explaining reasons for delay and work completed
Existing commitments and on-going works:

Description of Work

(1) Place& State

(2) Contract No. & Date

(3) Value of Contract
(Rs. Lakh)

(4) Stipulated period of completion

(5) Value of works* remaining to be completed
(Rs. Lakhs)

(6) Anticipated date of completion

* Enclose a certificate from Engineer concerned.




1.4  Proposed subcontracts and firms involve

Sections of the | Value of Sub- Sub-contractor (hame & Experience in similar
works contract address) work
15 Evidence of access to financial resources to meet the requirements of working capital: cash in

hand, lines of credit, etc. List them below and attach copies of support documents.
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide

references if contacted by the Employer.
1.7 Information on litigation history in which the Bidder is involved.

Other Employer Cause of Amount involved Remarks showing present

party(ies) dispute status




QUOTATION

*Description of the Works:

To:

Principal,

Govt. College of Engineering & Technology,
Chak Bhalwal, Jammu-181122 (J&K)

Subject: Construction of Laboratory Partitioning

Reference : Package No. TEQIP-III/JK/gcej/65 dated 02-Dec-2019

Madam,

We offer to execute the Works described in your NIQ referred to above in accordance with the Conditions of
Contract enclosed therewith at ............ percentage above / below the estimated rates, i.e., for a total
Contract Price of -

Rs. ** [in figures]

Rs. [in words].

This quotation and your written acceptance of it shall constitute a binding contract between us. We understand
that you are not bound to accept the lowest or any quotation you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage
in bribery. We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of the Instructions
to Bidders.

Yours faithfully,

Authorized Signature:

Date:

Name & Title of Signatory:

Name of Bidder:

Address
* To be filled in by the Employer before issue of the Letter of Invitation.
*x To be filled in by the Bidder, together with his particulars and date of submission at the bottom

of this Form.




LETTER OF ACCEPTANCE

CUM NOTICE TO PROCEED WITH THE WORK
(LETTERHEAD OF THE EMPLOYER)

Dated:
[Name and address of the Contractor]
To:
Dear Sir,
This is to notify you that your Quotation dated for
execution for the contract price
of Rupees [amount in words and figures], is hereby

accepted by us.

You are hereby requested to furnish performance security for an amount of Rs.

(equivalent to 3% of the contract price) within 15 days of the receipt of the letter. The Performance Security in
the form of Bank guarantee in favour of Principal, Govt. College of Engineering & Technology, Chak
Bhalwal, Jammu (Employer) shall be valid till the expiry of the period of maintenance i.e. up to

. Failure to furnish the Performance Security will entail cancellation of the award

of contract.
You are also requested to sign the agreement form and proceed with the work not later than

under the instructions of the Engineer,

and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance Security, contract for the

above said work stands concluded.

Yours faithfully

Authorized Signature

Name and title of Signatory




Draft Agreement form for Construction through Lump Sum Contract

ARTICLES OF AGREEMENT

1. This deed of agreement is made in the form of agreement on day
month 20 L, between the

(Employer) or his authorized representative

(hereinafter referred to as the first party) and (Name of the

Contractor), S/O resident of (hereinafter referred

to as the second party), to execute the work of construction of
(hereinafter referred to as works) on the following terms

and conditions.
2. Cost of the Contract
The total cost of the works (hereinafter referred to as the “total cost”) is Rs.
as reflected in Annexure - 1.
3. Payments under its contract:
Payments to the second party for the construction work will be released by the first party

in the following manner: -

On Successful Completion: 100% of total cost

3.1 Payments at each stage will be made by the first party:
(&) On the second party submitting an invoice for an equivalent amount
(b) on certification of the invoice (except for the first instalment) by the engineer nominated by
the first party with respect to quality of works in the format in Annexure - 2; and
(c) upon proper and justified utilization of at least 50 % of the previous instalment and 100 %
of any prior instalment.
4. Notice by Contractor to Engineer
The second party, on the works reaching each stage of construction, issue a notice to the first party or

the Engineer nominated by the first party [who is responsible for supervising the contractor, administering

the contract, certifying payments due to the contractor, issuing and valuing variations to the contract,
awarding extension of time etc.) to visit the site for certification of stage completion. Within 15 days of
the receipt of such notice, the first party or the engineer nominated by it, will ensure issue of stage

completion certificate after due verification.

5. Completion time
The works should be completed in (months/weeks/days) from the date of this

Agreement. In exceptional circumstances, the time period stated in this clause may be extended in writing

by mutual consent of both the parties




6.

If any of the compensation events mentioned below would prevent the work being completed by the

intended completion date, the first party will decide on the intended completion date being extended by

a suitable period:

a)
b)

c)

d)

e)

The first party does not give access to the site or a part thereof by the agreed period.

The first party orders a delay or does not issue completed drawings, specifications or instructions
for execution of the work on time.

Ground conditions are substantially more adverse than could reasonably have been assumed
before issue of letter of acceptance and from information provided to second party or from visual
inspection of the site.

Payments due to the second party are delayed without reason.

Certification for stage completion of the work is delayed unreasonably.

Any wilful delay on the part of the second party in completing the construction within the stipulated

period will render him liableto pay liquidated damages. @ 0.1 % per day which will be deducted

from payments due to him. The first party may cancel the contract and take recourse to such other

action as deemed appropriate once the total amount of liquidated damages exceeds 5 % of the contract

amount.

(@Note: The amount of liqguidated damages per day should be determined at not less than

0.05 % of the contract value of the works and indicated here).

Liguidated Damages Per Day Min % :0.1

Liguidated Damages Max % : 10

Duties and responsibilities of the first party

8.1

8.2

8.3

8.4

The first party shall be responsible for providing regular and frequent supervision and guidance to
the second party for carrying out the works as per specifications. This will include written guidelines
and regular site visit of the authorized personnel of the first party, for checking quality of material and
construction to ensure that it is as per the norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the second party for
the proposed works

Possession of the site will be handed over to the second party within 10 days of signing of the
agreement.

The Engineer or such other person as may be authorized by the first party shall hold meeting once
in a month where the second party or his representative at site will submit the latest information
including progress report and difficulties if any, in the execution of the work. The whole team may

jointly inspect the site on a particular day to take stock of activities.




9.

10.

8.5

The Engineer shall record his observations/instructions at the time of his site visit in a site register
maintained by the second party. The second party will carry out the instructions and promptly rectify
any deviations pointed out by the engineer. If the deviations are not rectified, within the time specified
in the Engineer’s notice, the first party as well as the engineer nominated by it, may instruct stoppage
or suspension of the construction. It shall thereupon be open to the first party or the engineer to have

the deviations rectified at the cost of the second party.

Duties and responsibilities of the second party

9.1
a)
b)
c)
d)

e)

f)

k)

m)

n)

The second party shall:

take up the works and arrange for its completion within the time period stipulated in clause 5;
employ suitable skilled persons to carry out the works;

regularly supervise and monitor the progress of work;

abide by the technical suggestions / direction of supervisory personnel including engineers etc.
regarding building construction;

be responsible for bringing any discrepancy to the notice of the representative of the first party and
seek necessary clarification:

ensure that the work is carried out in accordance with specifications, drawings and within the total of
the contract amount without any cost escalation;

keep the first party informed about the progress of work;

correct the notified defects within the length of time specified by the Project Manager;

be responsible for all security and watch and ward arrangements at site till handing over of the
building to the first party;

maintain necessary insurance against loss of materials/cash, etc. or workman disability
compensation claims of the personnel deployed on the works as well as third party claims from the
start date to the end of defect liability period;

pay all duties, taxes and other levies payable by construction agencies as per law under the contract
(First party will effect deduction from running bills in respect of such taxes as may be imposed under
the law);

abide by all labour enactments and rules made there under, regulations, notifications and bye laws
of the State or Central Government or local authority;

abide by all enactments on environmental protection and rules made there under, regulations,
notifications and by-laws of the Sate or Central Government, or local authorities;

be responsible for the safety of all activities on the Site.

Variations / Extra ltems

The works shall be executed by the second party in accordance with the approved drawings and

specifications. No variation in cost is acceptable. However, if the Engineer issues instructions for execution

of extra items, the following procedure shall be followed: -




11.

12.

a)

The second party shall provide the Engineer with a bid for carrying out the extra items when
requested to do so by the Engineer. The Engineer shall assess the bid, which shall be given within

seven days of the request before the extra items are ordered

b) If the bid given by the second party is unreasonable, the Engineer may order the extra items and
make a change to the Contract Price which shall be based on Engineer’s own forecast of the effects
of the extra items on the Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs, which could have been
avoided by giving early warning.

Securities

The Performance Security shall be provided to the Employer no later than the date specified in the

Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable

to the Employer. The Performance Security shall be valid until a date 28 days from the date of issue

of the Certificate of Completion in the case of a Bank Guarantee.

Termination

12.1 The Employer may terminate the Contract if the other party causes a fundamental breach of the
Contract.

12.2  Fundamental breaches of Contract include, but shall not be limited to the following:

€) the contractor stops work for 28 days and the stoppage has not been authorized by the
Engineer;

(b) the Contractor has become bankrupt or goes into liquidation other than for a reconstruction
or amalgamation;

(c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

(d) the Contractor does not maintain a security which is required,;

(e) the Contractor has engaged in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract; and

()] the contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid

12.3  Notwithstanding the above, the Employer may terminate the Contract for convenience.
12.4  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe

and secure and leave the Site as soon as reasonably possible




13.  Payment upon Termination

13.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done less advance payments received
up to the date of the issue of the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law.

13.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a certificate
for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at source as per

applicable law.

14. Dispute settlement
If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement, the
parties shall first attempt to settle the dispute through mutual and amicable consultation.
In the event of agreement not being reached, the matter will be referred for arbitration by a Sole Arbitrator
not below the level of retired Chief Engineer / Superintending Engineer, (not connected in part or whole
with this Project in his service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the Arbitrator shall be final and

binding on both the parties.




Annexure- A
BILL OF QUANTITIES

S.No. Description of Work Unit Qty.

Gross Total Cost :RS. ..ccovvveiiiiiieeeenn,

We agree to execute the works in accordance with the approved drawings and technical specifications at a

total fixed contract price of Rs........................ (amount in figures) (Rs............ amount in words).

Signature of Contractor




Annexure-B

Format of certificate

Certified that the works up to

level in respect of construction of ----------

at

drawing and technical specifications.

Signature

Name & Designation
(Official address)
Place :

Date :

Office seal

have been executed in accordance with the approved




